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VENTURE
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Bidder:
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CLYDE/KIEWIT, A JOINT VENTURE

P O Box 350

Springville,UT 84663

Estimate Completion date on or before 12/30/2010 Suite 120
County: UTAH (49) Draper,UT 84020
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 00122000* Bonds and Guarantees 1 Lump 770,300.00 770,300.00 1,125,000.00 1,125,000.00 1,000,000.00 1,000,000.00
2 00122001* Insurance and Insurance Certificates 1 Lump 135,200.00 135,200.00 360,000.00 360,000.00 400,000.00 400,000.00
3 00122002* Field Offices and Equipment 1 Lump 233,000.00 233,000.00 5,000,000.00 5,000,000.00 195,000.00 195,000.00
4 00122003* Quality Management Plan, Updates, and 1 Lump 394,600.00 394,600.00 250,000.00 250,000.00 200,000.00 200,000.00
Administration
5 00122004* Safety Plan, Updates, and Administration 1 Lump 490,900.00 490,900.00 5,000.00 5,000.00 200,000.00 200,000.00
6 00122005* Public Information Plan, Updates, and 1 Lump 119,000.00 119,000.00 60,000.00 60,000.00 100,000.00 100,000.00
Administration
7 00122006* Temporary Facilities and Equipment for 1 Lump 274,000.00 274,000.00 300,000.00 300,000.00 300,000.00 300,000.00
Design-Builder
8 00122007* Temporary Facilities and Equipment for 1 Lump 162,000.00 162,000.00 230,000.00 230,000.00 300,000.00 300,000.00
Department *
9 00122008* Other Project Management Activities 1 Lump 1,961,900.00 1,961,900.00 690,000.00 690,000.00 4,400,000.00 4,400,000.00
Subtotal 4,540,900.00 8,020,000.00 7,095,000.00
10 - ROADWAY 02- Independent Quality Firm (IQF): Base Roadway
10 00122100* IQF Design 1 Lump 317,900.00 317,900.00 520,000.00 520,000.00 1,750,000.00 1,750,000.00
11 00122101* IQF Construction 1 Lump 2,358,400.00 2,358,400.00 3,600,000.00 3,600,000.00 4,200,000.00 4,200,000.00
Subtotal 2,676,300.00 4,120,000.00 5,950,000.00
10 - ROADWAY 03- Design: Base Roadway
12 00122200* Preconstruction Survey 1 Lump 41,700.00 41,700.00 25,000.00 25,000.00 130,000.00 130,000.00
13 00122201* Geotechnical Investigations 1 Lump 489,100.00 489,100.00 660,000.00 660,000.00 656,000.00 656,000.00
14 00122202* Environmental Work (including investigations, 1 Lump 20,400.00 20,400.00 80,000.00 80,000.00 241,000.00 241,000.00
documentation, approvals and permitting, &
plan prepar
15 00122203* Landscape and Aesthetics 1 Lump 356,600.00 356,600.00 280,000.00 280,000.00 240,000.00 240,000.00
16 00122204* Traffic Control Plans 1 Lump 96,250.00 96,250.00 260,000.00 260,000.00 570,000.00 570,000.00
17 00122205* Design of Temporary and Permanent Work 1 Lump 5,777,300.00 5,777,300.00 3,400,000.00 3,400,000.00 4,400,000.00 4,400,000.00
Through Final Design (excluding Landscape)
18 00122206* Design Support During Construction 1 Lump 346,400.00 346,400.00 550,000.00 550,000.00 850,000.00 850,000.00
19 00122207* As-Built Drawings, Manuals, and Reports 1 Lump 77,800.00 77,800.00 80,000.00 80,000.00 320,000.00 320,000.00
20 00122208* Other Design Activities 1 Lump 127,800.00 127,800.00 60,000.00 60,000.00 2,600,000.00 2,600,000.00
Subtotal 7,333,350.00 5,395,000.00 10,007,000.00
10 - ROADWAY 04- Right-of-Way Acquisition: Base Roadway
21 00122300* Right-of-Way Acquisition 1 Lump 0.01 0.01 1.00 1.00 1.00 1.00
Subtotal 0.01 1.00 1.00

10 - ROADWAY 05- Utility Relocations: Base Roadway
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Abstract of Bids Bidder: Bidder:
e ) o D cngners Esumate | UTIONMARPER AJOT | CYDEKIEAT, A JONT VTR
Desc of Construction: ROADWAY WIDENING 12227 Business Park Dr Springville,UT 84663
Estimate Completion date on or before 12/30/2010 Suite 120
County: UTAH (49) Draper,UT 84020
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
22 00122400* Highland City 1 Lump 1.00 1.00 1.00 1.00 43,000.00 43,000.00
23 00122401* Lehi City 1 Lump 2,045,000.00 2,045,000.00 1,210,000.00 1,210,000.00 811,000.00 811,000.00
24 00122402* Alpine City 1 Lump 1.00 1.00 1.00 1.00 2,200.00 2,200.00
25 00122403* Lehi City Power 1 Lump 275,000.00 275,000.00 310,000.00 310,000.00 182,000.00 182,000.00
26 00122404* Central Utah Water Conservancy District 1 Lump 1.00 1.00 1.00 1.00 2,200.00 2,200.00
27 00122405* Jordan Valley Water Conservancy District 1 Lump 593,000.00 593,000.00 180,000.00 180,000.00 135,000.00 135,000.00
28 00122406* Metropolitan Water District of Salt Lake & 1 Lump 1.00 1.00 1.00 1.00 2,200.00 2,200.00
Sandy
29 00122407* Provo River Water Users Association 1 Lump 1.00 1.00 1.00 1.00 1,200,000.00 1,200,000.00
30 00122408* US Bureau of Reclamation 1 Lump 1.00 1.00 1.00 1.00 3,300.00 3,300.00
31 00122409* Timpanogos Special Services District 1 Lump 279,000.00 279,000.00 50,000.00 50,000.00 59,000.00 59,000.00
32 00122410* Qwest Corporation 1 Lump 494,000.00 494,000.00 380,000.00 380,000.00 1,389,000.00 1,389,000.00
33 00122411* Integra/ELI 1 Lump 98,000.00 98,000.00 110,000.00 110,000.00 171,000.00 171,000.00
34 00122412* American Fork City Fiber 1 Lump 52,000.00 52,000.00 1.00 1.00 85,000.00 85,000.00
35 00122413* AT&T 1 Lump 37,000.00 37,000.00 1.00 1.00 41,000.00 41,000.00
36 00122414* 360 Networks 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
37 00122415* Comcast 1 Lump 1.00 1.00 1.00 1.00 17,000.00 17,000.00
38 00122416* Questar (IHP) 1 Lump 147,000.00 147,000.00 45,000.00 45,000.00 31,000.00 31,000.00
39 00122417* Questar (HP Feederline 26) 1 Lump 2,500,000.00 2,500,000.00 2,500,000.00 2,500,000.00 2,500,000.00 2,500,000.00
40 00122418* Questar (HP Feederline 103) 1 Lump 200,000.00 200,000.00 200,000.00 200,000.00 200,000.00 200,000.00
41 00122419* Rocky Mountain Power 1 Lump 660,000.00 660,000.00 20,000.00 20,000.00 154,000.00 154,000.00
42 00122420* Centracom Interactive 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
43 00122421* Lehi Irrigation Company 1 Lump 3,200.00 3,200.00 850,000.00 850,000.00 1.00 1.00
44 00122422* North Bench Irrigation Company 1 Lump 115,000.00 115,000.00 1.00 1.00 1.00 1.00
Subtotal 7,498,209.00 5,855,012.00 7,027,904.00
10 - ROADWAY 06- Construction: Base Roadway
45 00122500* Mobilization (not to exceed 5% of Contract 1 Lump 3,867,300.00 3,867,300.00 3,000,000.00 3,000,000.00 4,000,000.00 4,000,000.00
Amount)
46 00122501* Environmental Controls 1 Lump 217,900.00 217,900.00 450,000.00 450,000.00 540,000.00 540,000.00
47 00122502* Demolition and Site Preparation 1 Lump 394,181.25 394,181.25 790,000.00 790,000.00 280,000.00 280,000.00
48 00122503* Earthwork 1 Lump 3,534,325.00 3,534,325.00 4,700,000.00 4,700,000.00/ 11,000,000.00| 11,000,000.00
49 00122504* Roadway 1 Lump 29,997,693.00| 29,997,693.00| 23,400,000.00| 23,400,000.00| 13,026,000.00| 13,026,000.00
50 00122505* Drainage 1 Lump 2,611,158.00 2,611,158.00 1,280,000.00 1,280,000.00 1,254,000.00 1,254,000.00
51 00122507* Bridges 1 Lump 9,208,054.00 9,208,054.00 6,280,000.00 6,280,000.00 6,200,000.00 6,200,000.00
52 00122508* Retaining Walls 1 Lump 3,995,250.00 3,995,250.00 2,850,000.00 2,850,000.00 3,300,000.00 3,300,000.00
53 00122509* Railroad 1 Lump 1.00 1.00 1.00 1.00 50,000.00 50,000.00
54 00122510* Landscape 1 Lump 4,015,125.00 4,015,125.00 3,500,000.00 3,500,000.00 3,500,000.00 3,500,000.00
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CLYDE/KIEWIT, A JOINT VENTURE

P O Box 350
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Estimate Completion date on or before 12/30/2010 Suite 120
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No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
55 00122511* Signs and Sign Support 1 Lump 953,700.00 953,700.00 55,000.00 55,000.00 140,000.00 140,000.00
56 00122512* Traffic Signals 1 Lump 1,375,000.00 1,375,000.00 900,000.00 900,000.00 1,820,000.00 1,820,000.00
57 00122513* Roadway Lighting 1 Lump 979,000.00 979,000.00 330,000.00 330,000.00 504,000.00 504,000.00
58 00122514* Automated Traffic Management System 1 Lump 976,000.00 976,000.00 800,000.00 800,000.00 670,000.00 670,000.00
(ATMS)
59 00122515* Maintenance of Traffic (MOT) 1 Lump 1,992,300.00 1,992,300.00 482,000.00 482,000.00 1,850,000.00 1,850,000.00
Subtotal 64,116,987.25 48,817,001.00 48,134,000.00
10 - ROADWAY 07- Maintenance During Construction: Base Roadway
60 00122600* Maintenance During Construction 1 Lump 55,300.00 55,300.00 160,000.00 160,000.00 150,000.00 150,000.00
Subtotal 55,300.00 160,000.00 150,000.00
10 - ROADWAY 15- Project Management: Alternate Drainage
61 00123100* Bonds and Guarantees 1 Lump 101,300.00 101,300.00 130,000.00 130,000.00 1.00 1.00
62 00123101* Insurance and Insurance Certificates 1 Lump 17,800.00 17,800.00 5,000.00 5,000.00 1.00 1.00
63 00123102* Quality Management Plan, Updates, and 1 Lump 31,400.00 31,400.00 1.00 1.00 1.00 1.00
Administration
64 00123103* Safety Plan, Updates, and Administration 1 Lump 39,100.00 39,100.00 5,000.00 5,000.00 1.00 1.00
65 00123104* Other Project Management Activities 1 Lump 156,100.00 156,100.00 5,000.00 5,000.00 1.00 1.00
Subtotal 345,700.00 145,001.00 5.00
10 - ROADWAY 16- Independent Quality Firm (IQF): Alternate Drainage
66 00123105* IQF Design 1 Lump 27,300.00 27,300.00 40,000.00 40,000.00 1.00 1.00
67 00123106* IQF Construction 1 Lump 202,600.00 202,600.00 250,000.00 250,000.00 1.00 1.00
Subtotal 229,900.00 290,000.00 2.00
10 - ROADWAY 17- Design: Alternate Drainage
68 00123107* Preconstruction Survey 1 Lump 4,000.00 4,000.00 10,500.00 10,500.00 50,000.00 50,000.00
69 00123108* Geotechnical Investigations 1 Lump 63,900.00 63,900.00 30,000.00 30,000.00 13,000.00 13,000.00
70 00123109* Environmental Work (including investigations, 1 Lump 6,600.00 6,600.00 7,000.00 7,000.00 1.00 1.00
documentation, approvals and permitting, &
plan prepar
71 00123110* Landscape and Aesthetics 1 Lump 28,400.00 28,400.00 1.00 1.00 7,000.00 7,000.00
72 00123111* Traffic Control Plans 1 Lump 17,700.00 17,700.00 1.00 1.00 28,000.00 28,000.00
73 00123112* Design of Temporary and Permanent Work 1 Lump 756,700.00 756,700.00 1,000.00 1,000.00 649,000.00 649,000.00
Through Final Design (excluding Landscape)
74 00123113* Design Support During Construction 1 Lump 45,600.00 45,600.00 3,000.00 3,000.00 61,000.00 61,000.00
75 00123114* As-Built Drawings, Manuals, and Reports 1 Lump 10,200.00 10,200.00 5,000.00 5,000.00 28,000.00 28,000.00
76 00123115* Other Design ActivitiesOther Design Activities 1 Lump 10,200.00 10,200.00 3,000.00 3,000.00 11,000.00 11,000.00
Subtotal 943,300.00 59,502.00 847,001.00
10 - ROADWAY 18- Right-of-Way Acquisition: Alternate Drainage




Utah Department of Transportation
Abstract of Bids
Project No: F-0092(12)1
Project Name: SR-92, LEHI TO HIGHLAND
Desc of Construction: ROADWAY WIDENING

Engineer's Estimate

Bidder:

FLATIRON/HARPER, A JOINT

VENTURE

12227 Business Park Dr

04/16/2009
Bidder:

Page 4 of 14

CLYDE/KIEWIT, A JOINT VENTURE

P O Box 350

Springville,UT 84663

Estimate Completion date on or before 12/30/2010 Suite 120

County: UTAH (49) Draper,UT 84020
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77 00123116* Right-of-Way Acquisition 1 Lump 0.01 0.01 1.00 1.00 1.00 1.00

Subtotal 0.01 1.00 1.00
10 - ROADWAY 19- Utility Relocations: Alternate Drainage
78 00123117* Highland City 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
79 00123118* Lehi City 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
80 00123119* Alpine City 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
81 00123120* Lehi City Power 1 Lump 5,500.00 5,500.00 1.00 1.00 1.00 1.00
82 00123121* Central Utah Water Conservancy District 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
83 00123122* Jordan Valley Water Conservancy District 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
84 00123123* Metropolitan Water District of Salt Lake & 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
Sandy
85 00123124* Provo River Water Users Association 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
86 00123125* US Bureau of Reclamation 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
87 00123126* Timpanogos Special Services District 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
88 00123127* Qwest Corporation 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
89 00123128* Integra/ELI 1 Lump 5,500.00 5,500.00 1.00 1.00 1.00 1.00
90 00123129* American Fork City Fiber 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
91 00123130* AT&T 1 Lump 5,500.00 5,500.00 1.00 1.00 1.00 1.00
92 00123131* 360 Networks 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
93 00123132* Comcast 1 Lump 7,700.00 7,700.00 1.00 1.00 1.00 1.00
94 00123133* Questar (IHP) 1 Lump 21,000.00 21,000.00 1.00 1.00 1.00 1.00
95 00123134* Questar (HP Feederline 26) 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
96 00123135* Questar (HP Feederline 103) 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
97 00123136* Rocky Mountain Power 1 Lump 5,500.00 5,500.00 1.00 1.00 1.00 1.00
98 00123137* Centracom Interactive 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
99 00123138* Lehi Irrigation Company 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
100 00123139* North Bench Irrigation Company 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
Subtotal 50,717.00 23.00 23.00
10 - ROADWAY 20- Construction: Alternate Drainage
101 00123140* Mobilization (not to exceed 5% of Contract 1 Lump 362,100.00 362,100.00 400,000.00 400,000.00 1.00 1.00
Amount)

102 00123141* Environmental Controls 1 Lump 9,150.00 9,150.00 1.00 1.00 1.00 1.00
103 00123142* Demolition and Site Preparation 1 Lump 1,350.00 1,350.00 1.00 1.00 1.00 1.00
104 00123143* Earthwork 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
105 00123144* Roadway 1 Lump 524,289.00 524,289.00 1.00 1.00 1.00 1.00
106 00123145* Drainage 1 Lump 9,577,356.00 9,577,356.00 7,125,000.00 7,125,000.00 8,787,000.00 8,787,000.00
107 00123147* Maintenance of Traffic (MOT) 1 Lump 245,000.00 245,000.00 1.00 1.00 200,000.00 200,000.00
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Abstract of Bids Bidder: Bidder:
hivetavecr o PR craineers Estmate | ATRONFATPER ALONT | CLYDEKGEAIT, AJONT VENTURE
Desc of Construction: ROADWAY WIDENING 12227 Business Park Dr Springville,UT 84663
Estimate Completion date on or before 12/30/2010 Suite 120
County: UTAH (49) Draper,UT 84020
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
Subtotal 10,719,246.00 7,525,005.00 8,987,005.00
10 - ROADWAY 21- Maintenance During Construction: Alternate Drainage
108 00123148* Maintenance During Construction 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
Subtotal 1.00 1.00 1.00
10 - ROADWAY 22- Equal Opportunity Training
109 00830001U Equal Opportunity Training 6000 Hour 10.00 60,000.00 10.00 60,000.00 10.00 60,000.00
Subtotal 60,000.00 60,000.00 60,000.00
109 - INNOVATIVE CONTRACTING 23 - Time-Related Charges
110 00221100* Base Roadway and Alternate Drainage Build $15,000.00 Each 1 Each 15,000.00 754 Each| 11,310,000.00 526 Each 7,890,000.00

(Calendar Days) FIXED PRICE

Subtotal 15,000.00 11,310,000.00 7,890,000.00

112 - OPTIONAL BIDDING Additive #01: Project Management: Base Drainage

111 00123000* Bonds and Guarantees 1 Lump 61,300.00 61,300.00 70,000.00 70,000.00 1.00 1.00
112 00123001* Insurance and Insurance Certificates 1 Lump 10,800.00 10,800.00 3,000.00 3,000.00 1.00 1.00
113 00123002* Quality Management Plan, Updates, and 1 Lump 31,400.00 31,400.00 1.00 1.00 1.00 1.00
Administration
114 00123003* Safety Plan, Updates, and Administration 1 Lump 39,100.00 39,100.00 1,000.00 1,000.00 1.00 1.00
115 00123004* Other Project Management Activities 1 Lump 156,100.00 156,100.00 1,000.00 1,000.00 1.00 1.00
Subtotal 298,700.00 75,001.00 5.00
112 - OPTIONAL BIDDING Additive #02: Ind. Quality Firm (IQF): Base Drainage
116 00123005* IQF Design 1 Lump 25,300.00 25,300.00 40,000.00 40,000.00 1.00 1.00
117 00123006* IQF Construction 1 Lump 187,600.00 187,600.00 240,000.00 240,000.00 1.00 1.00
Subtotal 212,900.00 280,000.00 2.00
112 - OPTIONAL BIDDING Additive #03: Design: Base Drainage
118 00123007* Preconstruction Survey 1 Lump 3,300.00 3,300.00 1.00 1.00 1.00 1.00
119 00123008* Geotechnical Investigations 1 Lump 38,900.00 38,900.00 1.00 1.00 1.00 1.00
120 00123009* Environmental Work (including investigations, 1 Lump 1,600.00 1,600.00 1.00 1.00 1.00 1.00
documentation, approvals and permitting, &
plan prepar
121 00123010* Landscape and Aesthetics 1 Lump 28,400.00 28,400.00 1.00 1.00 1.00 1.00
122 00123011* Traffic Control Plans 1 Lump 7,700.00 7,700.00 1.00 1.00 1.00 1.00
123 00123012* Design of Temporary and Permanent Work 1 Lump 459,700.00 459,700.00 900,000.00 900,000.00 560,000.00 560,000.00
Through Final Design (excluding Landscape)
124 00123013* Design Support During Construction 1 Lump 27,600.00 27,600.00 1.00 1.00 39,000.00 39,000.00
125 00123014* As-Built Drawings, Manuals, and Reports 1 Lump 6,200.00 6,200.00 1.00 1.00 20,000.00 20,000.00

126 00123015* Other Design ActivitiesOther Design Activities 1 Lump 10,200.00 10,200.00 1.00 1.00 1.00 1.00
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Abstract of Bids Bidder: Bidder:
e ) o D cngners Esumate | UTIONMARPER AJOT | CYDEKIEAT, A JONT VTR
Desc of Construction: ROADWAY WIDENING 12227 Business Park Dr Springville,UT 84663
Estimate Completion date on or before 12/30/2010 Suite 120
County: UTAH (49) Draper,UT 84020
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
Subtotal 583,600.00 900,008.00 619,006.00
112 - OPTIONAL BIDDING Additive #04: ROW Acquisition: Base Drainage
127 00123016* Right-of-Way Acquisition 1 Lump 0.01 0.01 1.00 1.00 1.00 1.00
Subtotal 0.01 1.00 1.00
112 - OPTIONAL BIDDING Additive #05: Utility Relocations: Base Drainage
128 00123017* Highland City 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
129 00123018* Lehi City 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
130 00123019* Alpine City 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
131 00123020* Lehi City Power 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
132 00123021* Central Utah Water Conservancy District 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
133 00123022* Jordan Valley Water Conservancy District 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
134 00123023* Metropolitan Water District of Salt Lake & 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
Sandy
135 00123024* Provo River Water Users Association 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
136 00123025* US Bureau of Reclamation 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
137 00123026* Timpanogos Special Services District 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
138 00123027* Qwest Corporation 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
139 00123028* Integra/ELI 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
140 00123029* American Fork City Fiber 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
141 00123030* AT&T 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
142 00123031* 360 Networks 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
143 00123032* Comcast 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
144 00123033* Questar (IHP ) 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
145 00123034* Questar (HP Feederline 26) 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
146 00123035* Questar (HP Feederline 103) 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
147 00123036* Rocky Mountain Power 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
148 00123037* Centracom Interactive 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
149 00123038* Lehi Irrigation Company 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
150 00123039* North Bench Irrigation Company 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
Subtotal 23.00 23.00 23.00
112 - OPTIONAL BIDDING Additive #06: Construction: Base Drainage
151 00123040* Mobilization (not to exceed 5% of Contract 1 Lump 307,700.00 307,700.00 175,000.00 175,000.00 1.00 1.00
Amount)
152 00123041* Environmental Controls 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
153 00123042* Demolition and Site Preparation 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
154 00123043* Earthwork 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
155 00123044* Roadway 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
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Abstract of Bids Bidder: Bidder:
e roreHAD croneers Esumate | ATIONHATPERAJONT | CLYDEKIEA,AJONT VEATUTE
Desc of Construction: ROADWAY WIDENING 12227 Business Park Dr Springville,UT 84663
Estimate Completion date on or before 12/30/2010 Suite 120
County: UTAH (49) Draper,UT 84020
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
156 00123045* Drainage 1 Lump 4,873,741.00 4,873,741.00 4,000,000.00 4,000,000.00 4,489,000.00 4,489,000.00
157 00123047* Maintenance of Traffic (MOT) 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
158 00123048* Retaining Pond (I-15 East Frontage Road) 1 Lump 285,496.00 285,496.00 1.00 1.00 120,000.00 120,000.00
Subtotal 5,466,942.00 4,175,006.00 4,609,006.00
112 - OPTIONAL BIDDING Additive #07: Maint. During Const.: Base Drainage
159 00123049* Maintenance During Construction 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
Subtotal 1.00 1.00 1.00
112 - OPTIONAL BIDDING Additive #08: Option(s)
160 00221000* Option 1: Extend Westbound Express Lane 1 Lump 6,665,133.00 6,665,133.00 6,700,000.00 6,700,000.00 6,370,000.00 6,370,000.00
161 00221001* Option 2: SR-92 / SR-146 Realignment 1 Lump 4,848,695.00 4,848,695.00 4,250,000.00 4,250,000.00 4,282,000.00 4,282,000.00
162 00221002* Option 3: Extend Eastbound Express Lane 1 Lump 3,995,492.00 3,995,492.00 3,552,000.00 3,552,000.00 3,613,000.00 3,613,000.00
Subtotal 15,509,320.00 14,502,000.00 14,265,000.00
A(Contract Amount, Including All Opitions): 120,641,396.28 100,378,587.00 107,750,987.00
Minus Non-Selected Options: -22,071,486.01 -19,932,040.00 -19,493,044.00
Innovative Contracting: 15,000 11,310,000 7,890,000
A+Innovative Contracting(Bid Amount for Award Considerations): 98,584,910.27 91,756,547.00 96,147,943.00
Percent of Engineer's Estimate: 93.07 % 97.53 %
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Abstract of Bids Bidder:
hivetavecr o PR
Desc of Construction: ROADWAY WIDENING WEST VALLEY CITY,UT 84120
Estimate Completion date on or before 12/30/2010
County: UTAH (49)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY Additive #08: Option(s)
1 00122000* Bonds and Guarantees 1 Lump 770,300.00 770,300.00 760,398.00 760,398.00
2 00122001* Insurance and Insurance Certificates 1 Lump 135,200.00 135,200.00 300,000.00 300,000.00
3 00122002* Field Offices and Equipment 1 Lump 233,000.00 233,000.00 200,000.00 200,000.00
4 00122003* Quality Management Plan, Updates, and 1 Lump 394,600.00 394,600.00 100,000.00 100,000.00
Administration
5 00122004* Safety Plan, Updates, and Administration 1 Lump 490,900.00 490,900.00 100,000.00 100,000.00
6 00122005* Public Information Plan, Updates, and 1 Lump 119,000.00 119,000.00 50,000.00 50,000.00
Administration
7 00122006* Temporary Facilities and Equipment for 1 Lump 274,000.00 274,000.00 400,000.00 400,000.00
Design-Builder
8 00122007* Temporary Facilities and Equipment for 1 Lump 162,000.00 162,000.00 100,000.00 100,000.00
Department *
9 00122008* Other Project Management Activities 1 Lump 1,961,900.00 1,961,900.00 3,500,000.00 3,500,000.00
Subtotal 4,540,900.00 5,510,398.00
10 - ROADWAY 02- Independent Quality Firm (IQF): Base Roadway
10 00122100* IQF Design 1 Lump 317,900.00 317,900.00 1,000,000.00 1,000,000.00
11 00122101* IQF Construction 1 Lump 2,358,400.00 2,358,400.00 2,300,000.00 2,300,000.00
Subtotal 2,676,300.00 3,300,000.00
10 - ROADWAY 03- Design: Base Roadway
12 00122200* Preconstruction Survey 1 Lump 41,700.00 41,700.00 250,000.00 250,000.00
13 00122201* Geotechnical Investigations 1 Lump 489,100.00 489,100.00 400,000.00 400,000.00
14 00122202* Environmental Work (including investigations, 1 Lump 20,400.00 20,400.00 300,000.00 300,000.00
documentation, approvals and permitting, &
plan prepar
15 00122203* Landscape and Aesthetics 1 Lump 356,600.00 356,600.00 150,000.00 150,000.00
16 00122204* Traffic Control Plans 1 Lump 96,250.00 96,250.00 300,000.00 300,000.00
17 00122205* Design of Temporary and Permanent Work 1 Lump 5,777,300.00 5,777,300.00 5,800,000.00 5,800,000.00
Through Final Design (excluding Landscape)
18 00122206* Design Support During Construction 1 Lump 346,400.00 346,400.00 300,000.00 300,000.00
19 00122207* As-Built Drawings, Manuals, and Reports 1 Lump 77,800.00 77,800.00 50,000.00 50,000.00
20 00122208* Other Design Activities 1 Lump 127,800.00 127,800.00 1.00 1.00
Subtotal 7,333,350.00 7,550,001.00
10 - ROADWAY 04- Right-of-Way Acquisition: Base Roadway
21 00122300* Right-of-Way Acquisition 1 Lump 0.01 0.01 1.00 1.00
Subtotal 0.01 1.00
10 - ROADWAY 05- Utility Relocations: Base Roadway
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Abstract of Bids Bidder:

hivetavecr o PR

Desc of Construction: ROADWAY WIDENING WEST VALLEY CITY,UT 84120

Estimate Completion date on or before 12/30/2010

County: UTAH (49)

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
22 00122400* Highland City 1 Lump 1.00 1.00 45,000.00 45,000.00
23 00122401* Lehi City 1 Lump 2,045,000.00 2,045,000.00 1,609,000.00 1,609,000.00
24 00122402* Alpine City 1 Lump 1.00 1.00 1.00 1.00
25 00122403* Lehi City Power 1 Lump 275,000.00 275,000.00 181,000.00 181,000.00
26 00122404* Central Utah Water Conservancy District 1 Lump 1.00 1.00 1.00 1.00
27 00122405* Jordan Valley Water Conservancy District 1 Lump 593,000.00 593,000.00 570,000.00 570,000.00
28 00122406* Metropolitan Water District of Salt Lake & 1 Lump 1.00 1.00 1.00 1.00

Sandy

29 00122407* Provo River Water Users Association 1 Lump 1.00 1.00 1.00 1.00
30 00122408* US Bureau of Reclamation 1 Lump 1.00 1.00 1,303,000.00 1,303,000.00
31 00122409* Timpanogos Special Services District 1 Lump 279,000.00 279,000.00 47,000.00 47,000.00
32 00122410* Qwest Corporation 1 Lump 494,000.00 494,000.00 649,000.00 649,000.00
33 00122411* Integra/ELI 1 Lump 98,000.00 98,000.00 157,000.00 157,000.00
34 00122412* American Fork City Fiber 1 Lump 52,000.00 52,000.00 75,000.00 75,000.00
35 00122413* AT&T 1 Lump 37,000.00 37,000.00 27,000.00 27,000.00
36 00122414* 360 Networks 1 Lump 1.00 1.00 1.00 1.00
37 00122415* Comcast 1 Lump 1.00 1.00 14,000.00 14,000.00
38 00122416* Questar (IHP) 1 Lump 147,000.00 147,000.00 111,000.00 111,000.00
39 00122417* Questar (HP Feederline 26) 1 Lump 2,500,000.00 2,500,000.00 2,500,000.00 2,500,000.00
40 00122418* Questar (HP Feederline 103) 1 Lump 200,000.00 200,000.00 200,000.00 200,000.00
41 00122419* Rocky Mountain Power 1 Lump 660,000.00 660,000.00 19,000.00 19,000.00
42 00122420* Centracom Interactive 1 Lump 1.00 1.00 12,000.00 12,000.00
43 00122421* Lehi Irrigation Company 1 Lump 3,200.00 3,200.00 1.00 1.00
44 00122422* North Bench Irrigation Company 1 Lump 115,000.00 115,000.00 15,000.00 15,000.00

Subtotal 7,498,209.00 7,534,006.00

10 - ROADWAY 06- Construction: Base Roadway
45 00122500* Mobilization (not to exceed 5% of Contract 1 Lump 3,867,300.00 3,867,300.00 3,887,000.00 3,887,000.00
Amount)

46 00122501* Environmental Controls 1 Lump 217,900.00 217,900.00 500,000.00 500,000.00
47 00122502* Demolition and Site Preparation 1 Lump 394,181.25 394,181.25 950,000.00 950,000.00
48 00122503* Earthwork 1 Lump 3,534,325.00 3,534,325.00 3,910,000.00 3,910,000.00
49 00122504* Roadway 1 Lump 29,997,693.00| 29,997,693.00| 23,500,000.00| 23,500,000.00
50 00122505* Drainage 1 Lump 2,611,158.00 2,611,158.00 3,000,000.00 3,000,000.00
51 00122507* Bridges 1 Lump 9,208,054.00 9,208,054.00 6,000,000.00 6,000,000.00
52 00122508* Retaining Walls 1 Lump 3,995,250.00 3,995,250.00 5,681,027.00 5,681,027.00
53 00122509* Railroad 1 Lump 1.00 1.00 1.00 1.00
54 00122510* Landscape 1 Lump 4,015,125.00 4,015,125.00 2,300,000.00 2,300,000.00
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Abstract of Bids Bidder:

hivetavecr o PR

Desc of Construction: ROADWAY WIDENING WEST VALLEY CITY,UT 84120

Estimate Completion date on or before 12/30/2010

County: UTAH (49)

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
55 00122511* Signs and Sign Support 1 Lump 953,700.00 953,700.00 175,000.00 175,000.00
56 00122512* Traffic Signals 1 Lump 1,375,000.00 1,375,000.00 850,000.00 850,000.00
57 00122513* Roadway Lighting 1 Lump 979,000.00 979,000.00 350,000.00 350,000.00
58 00122514* Automated Traffic Management System 1 Lump 976,000.00 976,000.00 550,000.00 550,000.00

(ATMS)
59 00122515* Maintenance of Traffic (MOT) 1 Lump 1,992,300.00 1,992,300.00 1,200,000.00 1,200,000.00
Subtotal 64,116,987.25 52,853,028.00
10 - ROADWAY 07- Maintenance During Construction: Base Roadway
60 00122600* Maintenance During Construction 1 Lump 55,300.00 55,300.00 200,000.00 200,000.00
Subtotal 55,300.00 200,000.00
10 - ROADWAY 15- Project Management: Alternate Drainage
61 00123100* Bonds and Guarantees 1 Lump 101,300.00 101,300.00 62,000.00 62,000.00
62 00123101* Insurance and Insurance Certificates 1 Lump 17,800.00 17,800.00 1.00 1.00
63 00123102* Quality Management Plan, Updates, and 1 Lump 31,400.00 31,400.00 1.00 1.00
Administration
64 00123103* Safety Plan, Updates, and Administration 1 Lump 39,100.00 39,100.00 1.00 1.00
65 00123104* Other Project Management Activities 1 Lump 156,100.00 156,100.00 1.00 1.00
Subtotal 345,700.00 62,004.00
10 - ROADWAY 16- Independent Quality Firm (IQF): Alternate Drainage
66 00123105* IQF Design 1 Lump 27,300.00 27,300.00 54,000.00 54,000.00
67 00123106* IQF Construction 1 Lump 202,600.00 202,600.00 324,000.00 324,000.00
Subtotal 229,900.00 378,000.00
10 - ROADWAY 17- Design: Alternate Drainage
68 00123107* Preconstruction Survey 1 Lump 4,000.00 4,000.00 1,000.00 1,000.00
69 00123108* Geotechnical Investigations 1 Lump 63,900.00 63,900.00 1.00 1.00
70 00123109* Environmental Work (including investigations, 1 Lump 6,600.00 6,600.00 10.00 10.00
documentation, approvals and permitting, &
plan prepar
71 00123110* Landscape and Aesthetics 1 Lump 28,400.00 28,400.00 1.00 1.00
72 00123111* Traffic Control Plans 1 Lump 17,700.00 17,700.00 15,000.00 15,000.00
73 00123112* Design of Temporary and Permanent Work 1 Lump 756,700.00 756,700.00 503,000.00 503,000.00
Through Final Design (excluding Landscape)
74 00123113* Design Support During Construction 1 Lump 45,600.00 45,600.00 10,000.00 10,000.00
75 00123114* As-Built Drawings, Manuals, and Reports 1 Lump 10,200.00 10,200.00 5,000.00 5,000.00
76 00123115* Other Design ActivitiesOther Design Activities 1 Lump 10,200.00 10,200.00 1.00 1.00
Subtotal 943,300.00 534,013.00
10 - ROADWAY 18- Right-of-Way Acquisition: Alternate Drainage
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Abstract of Bids Bidder:

hivetavecr o PR

Desc of Construction: ROADWAY WIDENING WEST VALLEY CITY,UT 84120

Estimate Completion date on or before 12/30/2010

County: UTAH (49)

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
77 00123116* Right-of-Way Acquisition 1 Lump 0.01 0.01 1.00 1.00

Subtotal 0.01 1.00
10 - ROADWAY 19- Utility Relocations: Alternate Drainage
78 00123117* Highland City 1 Lump 1.00 1.00 1.00 1.00
79 00123118* Lehi City 1 Lump 1.00 1.00 51,000.00 51,000.00
80 00123119* Alpine City 1 Lump 1.00 1.00 1.00 1.00
81 00123120* Lehi City Power 1 Lump 5,500.00 5,500.00 3,400.00 3,400.00
82 00123121* Central Utah Water Conservancy District 1 Lump 1.00 1.00 1.00 1.00
83 00123122* Jordan Valley Water Conservancy District 1 Lump 1.00 1.00 1,000.00 1,000.00
84 00123123* Metropolitan Water District of Salt Lake & 1 Lump 1.00 1.00 1.00 1.00
Sandy
85 00123124* Provo River Water Users Association 1 Lump 1.00 1.00 23,000.00 23,000.00
86 00123125* US Bureau of Reclamation 1 Lump 1.00 1.00 1.00 1.00
87 00123126* Timpanogos Special Services District 1 Lump 1.00 1.00 1.00 1.00
88 00123127* Qwest Corporation 1 Lump 1.00 1.00 6,000.00 6,000.00
89 00123128* Integra/ELI 1 Lump 5,500.00 5,500.00 600.00 600.00
90 00123129* American Fork City Fiber 1 Lump 1.00 1.00 1.00 1.00
91 00123130* AT&T 1 Lump 5,500.00 5,500.00 7,600.00 7,600.00
92 00123131* 360 Networks 1 Lump 1.00 1.00 1.00 1.00
93 00123132* Comcast 1 Lump 7,700.00 7,700.00 4,300.00 4,300.00
94 00123133* Questar (IHP) 1 Lump 21,000.00 21,000.00 15,000.00 15,000.00
95 00123134* Questar (HP Feederline 26) 1 Lump 1.00 1.00 1.00 1.00
96 00123135* Questar (HP Feederline 103) 1 Lump 1.00 1.00 1.00 1.00
97 00123136* Rocky Mountain Power 1 Lump 5,500.00 5,500.00 1.00 1.00
98 00123137* Centracom Interactive 1 Lump 1.00 1.00 1.00 1.00
99 00123138* Lehi Irrigation Company 1 Lump 1.00 1.00 1.00 1.00
100 00123139* North Bench Irrigation Company 1 Lump 1.00 1.00 1.00 1.00
Subtotal 50,717.00 111,914.00
10 - ROADWAY 20- Construction: Alternate Drainage
101 00123140* Mobilization (not to exceed 5% of Contract 1 Lump 362,100.00 362,100.00 420,000.00 420,000.00
Amount)

102 00123141* Environmental Controls 1 Lump 9,150.00 9,150.00 25,000.00 25,000.00
103 00123142* Demolition and Site Preparation 1 Lump 1,350.00 1,350.00 50,000.00 50,000.00
104 00123143* Earthwork 1 Lump 1.00 1.00 1.00 1.00
105 00123144* Roadway 1 Lump 524,289.00 524,289.00 450,000.00 450,000.00
106 00123145* Drainage 1 Lump 9,577,356.00 9,577,356.00 6,699,730.00 6,699,730.00
107 00123147* Maintenance of Traffic (MOT) 1 Lump 245,000.00 245,000.00 80,000.00 80,000.00
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Project Name: SR-92, LEHI TO HIGHLAND 3737 WEST 2100 SOUTH
Desc of Construction: ROADWAY WIDENING WEST VALLEY CITY,UT 84120
Estimate Completion date on or before 12/30/2010
County: UTAH (49)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
Subtotal 10,719,246.00 7,724,731.00
10 - ROADWAY 21- Maintenance During Construction: Alternate Drainage
108 00123148* Maintenance During Construction 1 Lump 1.00 1.00 1,000.00 1,000.00
Subtotal 1.00 1,000.00
10 - ROADWAY 22- Equal Opportunity Training
109 00830001U Equal Opportunity Training 6000 Hour 10.00 60,000.00 10.00 60,000.00
Subtotal 60,000.00 60,000.00
109 - INNOVATIVE CONTRACTING 23 - Time-Related Charges
110 00221100* Base Roadway and Alternate Drainage Build $15,000.00 Each 1 Each 15,000.00 633 Each 9,495,000.00
(Calendar Days) FIXED PRICE
Subtotal 15,000.00 9,495,000.00

112 - OPTIONAL BIDDING Additive #01: Project Management: Base Drainage

111 00123000* Bonds and Guarantees 1 Lump 61,300.00 61,300.00 25,800.00 25,800.00
112 00123001* Insurance and Insurance Certificates 1 Lump 10,800.00 10,800.00 1.00 1.00
113 00123002* Quality Management Plan, Updates, and 1 Lump 31,400.00 31,400.00 1.00 1.00
Administration
114 00123003* Safety Plan, Updates, and Administration 1 Lump 39,100.00 39,100.00 1.00 1.00
115 00123004* Other Project Management Activities 1 Lump 156,100.00 156,100.00 1,000.00 1,000.00
Subtotal 298,700.00 26,803.00
112 - OPTIONAL BIDDING Additive #02: Ind. Quality Firm (IQF): Base Drainage
116 00123005* IQF Design 1 Lump 25,300.00 25,300.00 25,000.00 25,000.00
117 00123006* IQF Construction 1 Lump 187,600.00 187,600.00 150,000.00 150,000.00
Subtotal 212,900.00 175,000.00
112 - OPTIONAL BIDDING Additive #03: Design: Base Drainage
118 00123007* Preconstruction Survey 1 Lump 3,300.00 3,300.00 1.00 1.00
119 00123008* Geotechnical Investigations 1 Lump 38,900.00 38,900.00 1.00 1.00
120 00123009* Environmental Work (including investigations, 1 Lump 1,600.00 1,600.00 1.00 1.00
documentation, approvals and permitting, &
plan prepar
121 00123010* Landscape and Aesthetics 1 Lump 28,400.00 28,400.00 1.00 1.00
122 00123011* Traffic Control Plans 1 Lump 7,700.00 7,700.00 1.00 1.00
123 00123012* Design of Temporary and Permanent Work 1 Lump 459,700.00 459,700.00 206,000.00 206,000.00
Through Final Design (excluding Landscape)
124 00123013* Design Support During Construction 1 Lump 27,600.00 27,600.00 10,000.00 10,000.00
125 00123014* As-Built Drawings, Manuals, and Reports 1 Lump 6,200.00 6,200.00 5,000.00 5,000.00
126 00123015* Other Design ActivitiesOther Design Activities 1 Lump 10,200.00 10,200.00 1.00 1.00
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Project Name: SR-92, LEHI TO HIGHLAND 3737 WEST 2100 SOUTH
Desc of Construction: ROADWAY WIDENING WEST VALLEY CITY,UT 84120
Estimate Completion date on or before 12/30/2010
County: UTAH (49)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
Subtotal 583,600.00 221,006.00
112 - OPTIONAL BIDDING Additive #04: ROW Acquisition: Base Drainage
127 00123016* Right-of-Way Acquisition 1 Lump 0.01 0.01 1.00 1.00
Subtotal 0.01 1.00
112 - OPTIONAL BIDDING Additive #05: Utility Relocations: Base Drainage
128 00123017* Highland City 1 Lump 1.00 1.00 1.00 1.00
129 00123018* Lehi City 1 Lump 1.00 1.00 1.00 1.00
130 00123019* Alpine City 1 Lump 1.00 1.00 1.00 1.00
131 00123020* Lehi City Power 1 Lump 1.00 1.00 1.00 1.00
132 00123021* Central Utah Water Conservancy District 1 Lump 1.00 1.00 1.00 1.00
133 00123022* Jordan Valley Water Conservancy District 1 Lump 1.00 1.00 1.00 1.00
134 00123023* Metropolitan Water District of Salt Lake & 1 Lump 1.00 1.00 1.00 1.00
Sandy
135 00123024* Provo River Water Users Association 1 Lump 1.00 1.00 22,000.00 22,000.00
136 00123025* US Bureau of Reclamation 1 Lump 1.00 1.00 1.00 1.00
137 00123026* Timpanogos Special Services District 1 Lump 1.00 1.00 1.00 1.00
138 00123027* Qwest Corporation 1 Lump 1.00 1.00 1.00 1.00
139 00123028* Integra/ELI 1 Lump 1.00 1.00 1.00 1.00
140 00123029* American Fork City Fiber 1 Lump 1.00 1.00 1.00 1.00
141 00123030* AT&T 1 Lump 1.00 1.00 1.00 1.00
142 00123031* 360 Networks 1 Lump 1.00 1.00 1.00 1.00
143 00123032* Comcast 1 Lump 1.00 1.00 1.00 1.00
144 00123033* Questar (IHP ) 1 Lump 1.00 1.00 1.00 1.00
145 00123034* Questar (HP Feederline 26) 1 Lump 1.00 1.00 1.00 1.00
146 00123035* Questar (HP Feederline 103) 1 Lump 1.00 1.00 1.00 1.00
147 00123036* Rocky Mountain Power 1 Lump 1.00 1.00 1.00 1.00
148 00123037* Centracom Interactive 1 Lump 1.00 1.00 1.00 1.00
149 00123038* Lehi Irrigation Company 1 Lump 1.00 1.00 1.00 1.00
150 00123039* North Bench Irrigation Company 1 Lump 1.00 1.00 1.00 1.00
Subtotal 23.00 22,022.00
112 - OPTIONAL BIDDING Additive #06: Construction: Base Drainage
151 00123040* Mobilization (not to exceed 5% of Contract 1 Lump 307,700.00 307,700.00 184,000.00 184,000.00
Amount)
152 00123041* Environmental Controls 1 Lump 1.00 1.00 28,033.00 28,033.00
153 00123042* Demolition and Site Preparation 1 Lump 1.00 1.00 35,000.00 35,000.00
154 00123043* Earthwork 1 Lump 1.00 1.00 1.00 1.00
155 00123044* Roadway 1 Lump 1.00 1.00 140,000.00 140,000.00
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Project Name: SR-92, LEHI TO HIGHLAND 3737 WEST 2100 SOUTH

Desc of Construction: ROADWAY WIDENING WEST VALLEY CITY,UT 84120

Estimate Completion date on or before 12/30/2010

County: UTAH (49)

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
156 00123045* Drainage 1 Lump 4,873,741.00 4,873,741.00 2,776,494.00 2,776,494.00
157 00123047* Maintenance of Traffic (MOT) 1 Lump 1.00 1.00 1.00 1.00
158 00123048* Retaining Pond (I-15 East Frontage Road) 1 Lump 285,496.00 285,496.00 52,000.00 52,000.00

Subtotal 5,466,942.00 3,215,529.00

112 - OPTIONAL BIDDING Additive #07: Maint. During Const.: Base Drainage
159 00123049* Maintenance During Construction 1 Lump 1.00 1.00 1.00 1.00
Subtotal 1.00 1.00

112 - OPTIONAL BIDDING Additive #08: Option(s)

160 00221000* Option 1: Extend Westbound Express Lane 1 Lump 6,665,133.00 6,665,133.00| 10,126,948.00| 10,126,948.00
161 00221001* Option 2: SR-92 / SR-146 Realignment 1 Lump 4,848,695.00 4,848,695.00 3,935,735.00 3,935,735.00
162 00221002* Option 3: Extend Eastbound Express Lane 1 Lump 3,995,492.00 3,995,492.00 3,184,500.00 3,184,500.00
Subtotal 15,509,320.00 17,247,183.00
A(Contract Amount, Including All Opitions): 120,641,396.28 106,726,642.00
Minus Non-Selected Options: -22,071,486.01 -20,907,545.00
Innovative Contracting: 15,000 9,495,000
A+Innovative Contracting(Bid Amount for Award Considerations): 98,584,910.27 95,314,097.00
Percent of Engineer's Estimate: 96.68 %




